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ECPU PAP PF

1

1

1

1

1 1 Labor to test/tone-out all connections for final 

acceptance

Totals

Labor to test/tone-out all connections for 

final acceptance.

1

1 Labor to install cabling from Truck Bay computer floor 

into cable tray and up to Main Concourse telecom 

room, pull thru conduit pathways to mounted JBT 

boxes

Labor to perform cable termination 1 1 Labor to terminate cable, Audio, Triax, SMPTE fiber and 

ST-Fiber with fusion splicing method.

Labor to install cabling 1

2 3000ft- (4ea 750ft runs), Belden 1818R Audio Snake 

Cable, 12 Pair 22AWG, PP Insulation, Individually Foil 

Shielded and PVC Jacketed, Overall Beldfoil® Shield, 

PVC Jacket.      

1500ft- (2ea 750ft runs), Belden 8233a Video Triax, RG-

11 riser rated, 14AWG Solid BC, Double Copper Braids, 

Overall PVC Jkt.

1500ft- (2ea 750ft runs), Belden 2804RW - 

Indoor/Outdoor Stadium Cable, SMPTE 311M, 2 Fiber, 2 

Conductor 24 AWG, 4 Conductor 20 AWG, CPE Jacket

1500ft- (2ea 750ft runs), Belden B96570 - Tactical Cable 

OS2 12 Fiber, with Black Jacket

Includes shipping

Custom Fabricated/Engraved Connection 

Panels

1 2 (10) Custom punched 19” Rackmount panels, Black with 

white engraved lettering for (2) JBT Box locations 545 

a/b

(6) 1.75” Standard 19” rackmount black blank panel 

dividers. (84) Middle Atlantic Black Rack Screws.

(5) Custom punched 19” Rackmount panels, Black with 

white engraved lettering for Truck Bay I/O rack 

connection field 

Includes shipping

Cables BELDEN 1818R / 8233a / 2804RW / 

B96570

1

ECPU:ESTIMATED COST P/UNIT            PMP:POTENTIAL MINIMUM PURCHASE            PAP:POTENTIAL ANNUAL PURCHASE            PF:PURCHASE FREQUENCY            ETD:ESTIMATED DELIVERY TIME

Product name MFR MFR product # Min qty PMP ETD Details

RFI STATUS: PREPARED BY:

JBT Box Installation

RFI Line Items


