## AAA-02-20-2019-A

RFI STATUS: Submitted to county

PREPARED BY:

DATE: 2/20/2019

## **Door Hardware Replacement**

RFI Line Items	•									
CPU:ESTIMATED COST P/UNIT	PMP:POTENTIAL MINIMUM PURCHASE		PAP:POTENTIAL ANNUAL PURCHASE		PF:PURCHASE	PF:PURCHASE FREQUENCY		ETD:ESTIMATED DELIVERY TIME		
	!			:				:		
Exit Device	Dor-O-Matic	1490		21			1	14	Dor-o-Matic 1490 series exit device 42" US28 finish	
Exit Device	Dor-O-Matic	1490		2		-	<b>)</b> 1	14	Dor-o-Matic 1490 series exit device 36" US28 finish	
Extension Rock Kit	Dor-O-Matic			23	-	-	1	14	1490 extension rod kit 7 foot to 10 foot doors	
Exit Device	Von Duprin			6			1	14	Von Duprin surface mounted rim exit device exit only stainless steel finish 4' long	
Through Bolts	Dor-O-Matic	The state of the s		36		-	1	14	for hardware installation	
Labor, Estimate	Labor	Labor		104	_		<b>p</b> 1	14	Remove existing hardware and install ne hardware	
Totals							)	·		