

Small Business Development Division

Project Worksheet

Project/Contract Title:

IBM TRIRIGA MAXIMO TECHNOLOGY HOSTING, IMPLEMENTATION

Received Date:

10/05/2018

Project/Contract No:

AND LICENSING AAA-10-05-2018

Funding Source:

Department:

Estimated Cost of Project/Bid: \$0.00

AMERICAN AIRLINES ARENA

Resubmittal Date(s):

Description of Project/Bid:

To perform installation, custom programing and configuration for an Integrated Workplace Management Solution to replace our CMMS work order system and provide for a new internal reservations and space management service. The services must include custom integrations to bi-directionally synchronize work orders and tasks, as well as reserve the relevant spaces attached to them.

Measure Goal Percent Program No Measure SBE/GS Reasons for Recommendation An analysis of the factors contained in Implementing Order 3-41, as well as, an analysis of the project package indicates a No Measure is appropriate for this project. There are nine (9) SBE certified firms under these commodity codes, however none of them were able to meet the project requirements. Commodity Code: 92045-Software Maintenance/Support; 92046-Software Updating Services; 92063-Systems/Executive Software, Minicomputer % of Items to Base Bid Cat. **Estimated Value** Availability SBE/GS Systems/Executive Software, Minicomputer Total Living Wages: Responsible Wages: YES NO Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects,

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION			
Tier 1 Set Aside	Tier 2 Set Aside	Tier 2 Set Aside	
Set Aside Level 1	Level 2	Level 3	
Trade Set Aside (MCC)	Goal	Bid Preference	
No Measure	Deferred	Selection Factor	
CWP		SBD Director Date	