



Small Business Development Division

Project Worksheet

Project/Contract Title: Quantum Storage Shelf Upgrade

Received Date: 11/23/2020

Project/Contract No: AAA-11-23-2020-C

Funding Source:

Department: American Airlines Arena

Estimated Cost of Project/Bid: \$0.00

Description of Project/Bid: Quantum Storage Shelf Upgrade

Contract Measures		
<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
No Measure	SBE/GS	
Reasons for Recommendation		
<p>An analysis of the factors contained in Implementing Order 3-41, as well as, an analysis of the project package indicates a No Measure is appropriate for this project.</p> <p>There are twenty (20) SBE certified firms under these commodity codes, however none of them were able to meet the project requirements.</p> <p>NIGP 42598 Office Furniture, NIGP 42500 FURNITURE: OFFICE</p>		

Living Wages: YES NO

Highway: YES NO

Heavy Construction: YES NO

Responsible Wages: YES NO

Building: YES NO

SBD Director

12/03/20

Date