



Small Business Development Division Project Worksheet

Project/Contract Title: RUNWAY RUBBER REMOVAL

Received Date: 11/13/2017

Project/Contract No: FB-00744

Funding Source:

Department: INTERNAL SERVICES

PROPRIETARY

Estimated Cost of Project/Bid: \$500,000.00

Resubmittal Date(s):

Description of Project/Bid: Procure services for the removal of accumulated rubber deposits and paint from specific areas at the five (5) County owned/operated airports.

Contract Measures Recommendation

<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
Bid Preference	SBE/GS	

Reasons for Recommendation

An analysis of the factors contained in the project package, as well as, an analysis of Implementing Order 3-41 indicates that a bid preference is appropriate for this contract. Verification of Availability to Bid letters were sent to the firms certified in the applicable commodity codes. However, none of the firms respond favorably to the Verification of Availability process as being able to satisfy the project's requirements. There are twenty-three (23) certified SBE firms in the applicable commodity codes.

Commodity Code: 96809-Airport Taxiway Maintenance And Repair; 96811-Airport Runway Maintenance And Repair; 96813-Airport Facilities Maintenance And Repair

Small Business Contract Measure Recommendation


Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
				Total

Living Wages: YES NO

Responsible Wages: YES NO

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION

Tier 1 Set Aside _____		Tier 2 Set Aside _____	
Set Aside _____	Level 1 _____	Level 2 _____	Level 3 _____
Trade Set Aside (MCC) _____	Goal _____	Bid Preference _____	
No Measure _____	Deferred _____	Selection Factor _____	
CWP _____	 SBD Director		11/20/17 Date