



Small Business Development Division Project Worksheet

Project/Contract Title: HEARING IMPAIRED SMOKE ALARMS
Project/Contract No: FB-00929
Department: INTERNAL SERVICES
Estimated Cost of Project/Bid: \$112,000.00
Description of Project/Bid: The County anticipates purchasing one thousand (1,000) hearing impaired smoke alarms. The purchase will be made using Fire Prevention and Safety Grant funds.

Funding Source: FEDERAL
Received Date: 05/14/2018
Resubmittal Date(s):

<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
No Measure	SBE/GS	

An analysis of the factors contained in Implementing Order 3-41, as well as, the project package indicates a No Measure is appropriate for this project due to funding source (FEDERAL).

There are three (3) SBE Certified firms under these commodity codes.

Commodity Code: 34072-Rescue Equipment, Supplies And Accessories Including Rescue Nets, Power Extractors (Jaws Of Life), Rope And Life Harnesses, Etc.; 93633-Fire Protection Equipment And Systems Including Fire Hydrants, Fire Sprinkler Systems, Smoke Detectors, Jaws Of Life, Fire Protection Material Treatment, Etc. Maintenance And Repair

Small Business Contract Measure Recommendation

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Rescue Equipment, Supplies and Accessories Including Rescue Nets, Power Extractors (Jaws of Life), Rope and Life Harnesses, etc.	SBE/GS			

Total

Living Wages: YES ☐ NO ☒

Responsible Wages: YES ☐ NO ☒

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

Tier 1 Set Aside _____ Tier 2 Set Aside _____

Set Aside _____ Level 1 _____ Level 2 _____ Level 3 _____

Trade Set Aside (MCC) _____ Goal _____ Bid Preference _____

No Measure _____ Deferred _____ Selection Factor _____

CWP _____

Laurel Shuster
SBD Director
3/7/18
Date