

Date:

5/19/2017

To:

Laurie Johnson

SBD Section Chief, Internal Service Department

Small Business Department

From:

Rigo Zubizarreta Construction Manager I, Public Housing

and Community Development

Subject:

Vacancy Modernizations at Various Sites - RPQ number 6143

SENT VIA EMAIL

PHCD respectfully requests that the following **federally funded** item be submitted to the Review Committee (RC) for **information purposes only** for Vacancy

Modernizations at Various Sites - RPQ number 6143.

Project RPQ 6143

Thank you for your assistance, I can be reached at (786) 469-4124 Email: rigoz@miamidade.gov

CC: Gary Hartfield, SBD Director

ANALYSIS FOR CSBE GOAL RECOMMENDATION

PROJECT TITLE:

Vacancy Modernizations at Various Sites

PROJECT NUMBER:

RPQ 6143

DEPARTMENT:

PHCD

ESTIMATED COST OF CONSTRUCTION:

\$225,859

FUNDING SOURCE:

Federal- US HUD

DESCRIPTION OF PROJECT:

Vacancy Modernizations at Various Sites

TASK DESCRIPTION

ESTIMATED UNITS ESTIMATED CSBE COSTS CSBE QUANTITY

COST

TOTAL CONSTRUCTION \$ 225,859

Rigo Zubizarreta

5/19/2017

PHCD, Contracting Officer

Date Submitted to DBD

DEPARTMENT INPUT CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(s): Davis Bacon 03-237 (formerly 03-1) Community Workforce Program
PROJECT INFORMATION See attachment Contract/Project/*Work Order No.: Vacancy Modernization at Various Sites RPQ 6143 MCC 7360 Plan CICC 7360-0/08 *Reference corresponding project number when submitting a work order
Contract/Project Title: MCC 7360 Plan-CICC7360-0/08 RPQ 6143 Description/Scope of Work: Description of the Work (Project):

General Description of the Work (Project): General Description of the Work (Project): Prepare (Renovate) Modernization units at various locations for Occupancy by new tenants. General work description is provided below but is not ALL inclusive. Some additional items are included in the Scope of Work for each individual housing unit. See description below for General Scope of Work:

Throughout units:

Interior painting (walls and ceilings) including doors

Buffing and waxing all floors

Install new oversized plate covers for electrical, telephone, light switch and cable outlets

Remove and replace floor tile throughout the unit.

Remove and replace outlets as necessary, upgrade to GFI Outlets in Kitchen and Bathrooms.

New lights, switches throughout, as necessary A/C openings are blocked off on the inside and outside of unit

Heaters are removed and replaced

Kitchen:

Remove and replace existing Kitchen Cabinets including countertops, backsplash and pass-through, upgrade lighting to fluorescent, Install new double sink, faucets and P-trap. Exhaust Hood is replaced.

Bedrooms:

New smoke detectors, closet door are removed. Bedroom doors are replaced as necessary Replace windows' hardware, locks, and gaskets (per window) Repair egress window access system

Bathrooms

Complete Bathroom Renovation: includes demolition of tile and existing back board. Cement board installation behind new tile, bathtub reglazing, all electrical fixtures and plumbing fixtures including toilet, lavatory and vanity cabinets. Plumbing lines are inspected after demolition and repaired as necessary. All bathroom accessories are included also.

Approximate Construction Budget for this project is: \$ 225,859

Estimated Cost: \$ 225,859 Funding Source: US HUD

Location of Project (street address or beginning and ending points) i.e. **Various**

C:\Users\latoyaw\AppData\Local\Microsoft\Windows\Temporary Internet Files\Content.Outlook\NLX1Y101\review committee letter RPQ 6143.docHarris/project analysis form Revised 1/15/04

Trade/Skills Required		Est. # of workforce required per tr	Est. # of total days to complete job
General Contractor		10	75
Comments:	CORE-FU-TO T-INTERNATIONAL TRANSPORTER TO THE TOTAL THE		
PRO	DJECT ANALYSIS	FOR GOAL RECOMMENDATION	ON (CSBE) See attachment
PRC Sub-Trade	Est. Cost	% of Item to Base Bid	ON (CSBE) See attachment Availability
Sub-Trade Set-Aside: Level 1	Est. Cost Level 2 Level 3	% of Item to Base Bid RECOMMENDATION	Availability Goal Workforce Goal No Measure

Date submitted to DBD: <u>5/19/2017</u> Contact Person: <u>Rigo Zubizarreta</u> Telephone No.: 786-469-4124