



# Small Business Development Division Project Worksheet

**Project/Contract Title:** LIQUID WASTE HANDLING SERVICES (LIFT STATION PUMP-OUT)  
**Project/Contract No:** RQAV1600008  
**Department:** INTERNAL SERVICES  
**Estimated Cost of Project/Bid:** \$35,000.00  
**Description of Project/Bid:** To establish a contract to provide liquid waste handling services.

**Received Date:** 11/19/2015

**Funding Source:**  
GENERAL FUNDS

**Resubmittal Date(s):**

### Contract Measures Recommendation

<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
No Measure	SBE/GS	

### Reasons for Recommendation

An analysis of Implementing Order 3-41, as well as an analysis of the factors contained in the project package indicates a No Measure is appropriate for this contract due to a Bid Waiver for an emergency GAP purchase order. Carlos Rivero Plumbing & Septic Tank Contractor, Inc. has been designated to provide liquid waste handling services in order to maintain normal operations at Miami International Airport until a new contract is established. As of 9/30/2015, there are three (3) SBE/GS firms certified in the commodity code below.

Commodity Code: 89066-Sewer Lift Stations And Parts

### Small Business Contract Measure Recommendation

Subtrade	Cat. SBE/GS	Estimated Value	% of Items to Base Bid	Availability
<b>Total</b>				


**Living Wages:** YES  NO

**Responsible Wages:** YES  NO

*Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.*

### REVIEW RECOMMENDATION

Tier 1 Set Aside \_\_\_\_\_ Tier 2 Set Aside \_\_\_\_\_  
 Set Aside \_\_\_\_\_ Level 1 \_\_\_\_\_ Level 2 \_\_\_\_\_ Level 3 \_\_\_\_\_  
 Trade Set Aside (MCC) \_\_\_\_\_ Goal \_\_\_\_\_ Bid Preference \_\_\_\_\_  
 No Measure \_\_\_\_\_ Deferred \_\_\_\_\_ Selection Factor \_\_\_\_\_  
 CWP \_\_\_\_\_

  
 SBD Director  
 11/25/15  
 Date