



Small Business Development Division Project Worksheet

Project/Contract Title: HYDROGEN PEROXIDE

Received Date: 06/26/2015

Project/Contract No: RQID1500068

Funding Source:

Department: INTERNAL SERVICES

Estimated Cost of Project/Bid: \$7,015,000.00

Resubmittal Date(s):

Description of Project/Bid: To establish a contract to purchase and delivery of hydrogen peroxide in a 50% water solution to Miami-Dade County Water and Sewer Department.

Contract Measures Recommendation

<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
Bid Preference	SBE/GS	

Reasons for Recommendation

An analysis of the factors contained in the project package as well as analysis of Section VIII. C., of Implementing Order 3-41 and the Verification of Availability to Bid process indicates a Bid Preference is appropriate for this contract. Verification of Availability to Bid letters were sent to Small Business Enterprise - Goods & Services firms certified in the required commodity codes however, at least three (3) or more firms did not respond to the Verification of Availability process as being able to meet the contracts requirements.

Commodity Code: 19036-Chemicals, Bulk (Not Otherwise Itemized); 88544-Corrosion, Scale, And Sludge Control Chemicals: Alum, Amines (Morpholine, Etc.), Sodium Sulfite, Etc.

Small Business Contract Measure Recommendation

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
				Total

Living Wages: YES NO

Responsible Wages: YES NO

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION


Tier 1 Set Aside _____ Tier 2 Set Aside _____

Set Aside _____ Level 1 _____ Level 2 _____ Level 3 _____

Trade Set Aside (MCC) _____ Goal _____ Bid Preference _____

No Measure _____ Deferred _____ Selection Factor _____

CWP _____


 SBD Director

7/8/15
Date