
Small Business Development Division 
Project Worksheet 

Project/Contract Title: REPLACEMENT OF RAILCAR HOIST SYSTEM FOR DTPW Received Date: 04/07/2017 
Project/Contract No: RQMTl700014 Funding Source: 

Department: TRANSPORTAnON AND PUBLIC WORKS PTP FUNDS 

Estimated Cost ofProject/Bid: $5,400,000.00 Resubmittal Date(s): 
Description of Proj ectfBid: This project consists ofrcplacing the existing transit railcar hoist system located at the William Lehman Center maintenance fucility. 

Measure Program Goal Percent 
Bid Preference SBE/GS 

An analysis of the factors contained in the project package, as well as, an analysis of Implementing Order 3-4 J indicates a Bid Preference is appropriate 

for this contract due to the unavailability of SBE firms to meet the project's requirements. 

There is one (J) certified SBE firms in the applicable commodity code. 


C0Q1rn2djty Code, 07544-Lifts And Hoists,Jlo()r Ixpe: §J~~tIi.c,J:ly<!nlUlic, 9rPneumatic 

to Base BidSubtrade 	 Cat. Estimated Value Availability 

Total 

NOLiving Wages: YES 

Responsible Wages: YES NO [RJ 
Responsible Wages and Benefits applies to all construction projects over $100,000 that do not utilize federal fund. For federally funded projects, 
unless prohibited byfederal or state law or disallowed by a governmental fonding source, the HIGHER wage between Davis Bacon and Responsible 
Wages and Benefits shall apply. 

Tier 1 Set Aside 	 Tier 2 Set Aside 

• Set Aside 	_______ Level 1__________ Level 2 _________ Level 3 _________ 

Goal ____________Trade Set Aside (MCC) ___ 	 Bid Preference _______ 

No Measure __ ~_~ _______~~~~~~~~~~~~~~~ ___________________ 
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