



## Small Business Development Division Project Worksheet

Project/Contract Title: GOLF NETTING-PALMETTO GOLF - HURRICANE IRMA  
Project/Contract No: RQPR1700019  
Department: INTERNAL SERVICES  
Estimated Cost of Project/Bid: \$90,000.00  
Description of Project/Bid: The purpose of this solicitation is to establish a contract for the purchase, removal, and installation of the golf course netting and poles for the Palmetto Golf Course.

Funding Source: FEDERAL  
Received Date: 09/21/2017  
Resubmittal Date(s):

### Contract Measures Recommendation

<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
No Measure	SBE/CONS	

### Reasons for Recommendation

An analysis of the factors contained in the project package, as well as, the factors contained in Implementing Order 3-22 indicates a No Measure is appropriate for this contract due to the funding source.

Trade Category: 236220-Commercial And Institutional Building Construction; 238120-Structural Steel And Precast Concrete Contractors; 238990-All Other Specialty Trade Contractors

### Small Business Contract Measure Recommendation

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Commercial and Institutional Building Construction	SBE/CONS			

### Total

Living Wages:	YES	NO	<input checked="" type="checkbox"/>	Highway:	YES	NO	<input checked="" type="checkbox"/>	Heavy Construction:	YES	NO	<input checked="" type="checkbox"/>
Responsible Wages:	YES	NO	<input checked="" type="checkbox"/>	Building:	YES	NO	<input checked="" type="checkbox"/>				

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

### REVIEW RECOMMENDATION

Tier 1 Set Aside		Tier 2 Set Aside	
Set Aside	Level 1	Level 2	Level 3
Trade Set Aside (MCC)		Goal	Bid Preference
No Measure		Deferred	Selection Factor
CWP			

  
SBD Director  
9/22/17  
Date