

Small Business Development Division

Project Worksheet

Project/Contract Title:

Bulk Hauling and Disposal Services

Received Date: 6/15/2020

Project/Contract No:

RQSW2000009

Funding Source: GOB

Department:

Internal Services

Estimated Cost of Project/Bid: \$0.00

Description of Project/Bid:

Prequalified Vendors shall provide bulk hauling for Miami-Dade County. At the time of spot market competition, it shall be the responsibility of the successful Vendors to furnish, and include in their bid price, dump truck(s), driver(s), fuel, maintenance, repairs, insurance, license tags, current inspection stickers, permits, licenses, tolls, and incidentals necessary for the legal operation of dump trucks. The successful Vendor shall be responsible for compliance with all Federal, State, County or municipal regulations and shall be fully accountable for any penalties resulting from infractions thereby. Damages, penalties and or fines imposed on the County or the Vendor for failure to obtain required licenses, permits or fines shall be borne by the Vendor.

C	21	ni	ī	a	C	t	ħ	Λ	e	a	S	u	r	e	S

<u>Measure</u>	<u>Program</u>	Goal Percent
Set-Aside	SBE-G&S	
Bid Preference	SBE-G&S	
No Measure	SBE-G&S	

Reasons for Recommendation

The estimated cost for contract RQSW2000009 is \$950,000.00 and it is for a five (5) year period.

An analysis of the factors contained in Implementing Order 3-41, as well as, an analysis of the project package indicates the following measures for this project.

A Set-Aside will apply when there are three (3) or more SBE certified firms in the prequalification pool, and a Bid Preference when there are less than three (3).

A No measure will apply when the funding source is FEDERAL.

There are eighteen (18) SBE certified firms under this commodity code, however only one of them responded as being able to meet the project requirements.

NIGP 96239 Hauling Services

Living Wages:	YES NO X	Highway:	YES NO X	Heavy Construction:	YES NO X
Responsible Wages:	YES NO X	Building:	YES NO X		
	SBD-Director			7/09/20 Date	
	300 Director			Date	