

## Small Business Development Division Project Worksheet

Project/Contract Title:	TRUCK SCALE PURCHASE, MAINTENANCE & REPAIR		Received Date:	01/04/2018
Project/Contract No:	RQID1800004	Funding Source:	Iteeen ou Dutte	01/01/2010
Department:	INTERNAL SERVICES	PROPRIETARY FUNDS		
Estimated Cost of Project/Bid:	\$0.00		<b>Resubmittal Date(s)</b>	:
Description of Project/Bid:	PURCHASE, MAINTENANCE AND REPAIR OF SCALES TO W	EIGH TRASH/WASTE FOR DSWM	100000111000100000000000000000000000000	

Measure	Program	<b>Goal Percent</b>	
Set Aside (Up To 100k)	SBE/GS	100.00%	
Bid Preference	SBE/GS		

The estimated cost for contract RQID1800004 is \$2,013,797.00 and it is for a ten (10) year period.

An analysis of the factors contained in Implementing Order 3-41, as well as, an analysis of the project package indicates the appropriate measures as noted below for this project.

SBE Set Aside shall be applied where there are three (3) or more certified firms available in the established pre-qualified pool.

Bid Preference shall be applied when there are less than three (3) certified firms availabile in the established pre-qualified pool.

There are no SBE Certified firms under these commodity codes.

Commodity Code: 93879-Scales And Weighing Apparatus Maintenance And Repair

NO X

Responsible Wages: YES

Subtrade		Cat. SBE/GS	Estimated Value	% of Items to Base Bid 100.00%	Availability
Living Wages:	YES NO X	Total			

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.



## Small Business Development Division Project Worksheet

Project/Contract Title: Project/Contract No: Department:	TRUCK SCALE PURCHASE, MAI RQID1800004 INTERNAL SERVICES	INTENANCE &	REPAIR <b>Funding Source:</b> PROPRIETARY I	FUNDS	Received Date:	01/04/2018
Estimated Cost of Project/Bid:	\$0.00				Resubmittal Date(	s):
Tier 1 Set Aside		Tier 2 Se	t Aside			
Set Aside	Level 1	Level 2		Level 3		
Trade Set Aside (MCC)		_ Goal		Bid Prefer	ence	
No Measure		_ Deferred	SBD Director	>	<b>actor</b> <u>1-9-18</u> Date	-