

Small Business Development Division

Project Worksheet

Project/Contract Title:

WINDOW TREATMENTS, WINDOW FILMING & RELATED

Received Date: 2/24/2020

ITEMS

Project/Contract No:

RTQ-01547

Funding Source: VARIOUS

Department:

Internal Services

Estimated Cost of Project/Bid: \$0.00

Description of Project/Bid:

This Request to Qualify (RTQ) will establish a Prequalified Pool of Vendors (Pool) that will be used to solicit Window treatments, Window Filming and Related Items for Miami-Dade County.

Contract Measures

Measure

Program SBE/GS

Goal Percent

Set-Aside **Bid Preference**

SBE/GS

Reasons for Recommendation

This project was resubmitted on 3/24/2020.

The estimated cost for contract RTQ-01547 is 998,000.00 and its for a five (5) year period.

An analysis of the factors contained in Implementing Order 3-41, as well as, an analysis of the project package indicates the following for Groups A & B.

Group A: Window Treatments Purchase

A Set-Aside will apply with there are three (3) or more SBE certified firms in the prequalification pool, and a Bid Preference when there are less than three (3).

A No measure will apply when the funding source is FEDERAL.

Group B: Window Treatments Purchase and Installation

A Set-Aside will apply with there are three (3) or more SBE certified firms in the prequalification pool, and a Bid Preference when there are less than three (3).

A No measure will apply when the funding source is FEDERAL.

Group C: Film Purchase

A Set-Aside will apply with there are three (3) or more SBE certified firms in the prequalification pool, and a Bid Preference when there are less than three (3).

A No measure will apply when the funding source is FEDERAL.

Group D: Film Purchase and Installation

A Set-Aside will apply with there are three (3) or more SBE certified firms in the prequalification pool, and a Bid Preference when there are less than three (3).

A No measure will apply when the funding source is FEDERAL.

There are four (4) SBE certified firms under this commodity code.

Heavy Construction: YES NO X
3-25-20 Date